
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/03/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0233-05-034
Project STP 2012(062)
Highway SH 54
County CULBERSON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2012(062)          CONTROL: 0233-05-034                   
               COUNTY:  CULBERSON                                                     
               LETTING: 10/07/2011                                                    
               REFERENCE NO: 1003                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-2                                                ) 
        X  GENERAL NOTES (SH. NO.: A AND H (PLAN SHEET 4 AND 7)                       
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 3, 4, 7, 8, 9                                           
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
        SHEET 1-2 CHANGE ITEM 3224-2026 TO ITEM 3224-2027.                            
                                                                                      
        GENERAL NOTES:                                                                
        SHEET A (PLAN SHEET 4) - BASIS OF ESTIMATE - WITHIN ITEM 3224 - CHANGE        
           TY-C SAC-A TO TY-C SAC-B.                                                  
        SHEET H (PLAN SHEET 7) - WITHIN ITEM 3224 - CHANGE "...AGGREGATE              
           classification (sac) of A" TO "...AGGREGATE CLASSIFICATION (SAC)           
           OF B".                                                                     
                                                                                      
        PLAN SHEETS:                                                                  
        SHEET 3 - PROPOSED TYPICAL SECTION - CHANGE "...TY-C SAC-A" TO "...TY-C       
           SAC-B".                                                                    
        SHEET 4 - GENERAL NOTES CHANGE IN BASIS OF ESTIMATE.                          
        SHEET 7 - CHANGE WITHIN ITEM 3224.                                            
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2012(062) TxDOT
COUNTY  CULBERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

134 2001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 79.200 1

150 2001 BLADING

DOLLARS
and CENTS

STA 79.200 2

316 2707 016 ASPH (TIER III)

DOLLARS
and CENTS

GAL 10,560.000 3

316 2719 016 AGGR (TIER III)

DOLLARS
and CENTS

CY 293.000 4

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 5

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 2.000 6

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 800.000 7

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 396.000 8

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,980.000 9

3224 2027 D-GR HMA(QCQA) TY-C SAC-B PG70-22
DOLLARS

and CENTS

TON 2,904.000 10
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8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 15,840.000 11

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 1,980.000 12

PROPOSAL SHEET
PROJECT STP 2012(062) TxDOT
COUNTY  CULBERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
General Notes 
 
**Basis of Estimate 

ITEM DESCRIPTION RATE 
314 
316 

     
 
     3224 
 

 

Emulsified Asphalt Treatment 
Surface Treatments 
  Aggr (TIER III) 
  Asphalt (TIER III) 
Dense Graded Hot-Mix Asphalt (QC/QA) 
  D-GR HMA (QCQA) TY-C SAC-B PG 70-22 

0.2 GAL/SY 
      

110   SY/CY 
 0 .40   GAL/SY 

   
110   LBS/SY/IN 

**Basis of Estimate is for Contractor’s information only.  
 
General 
 
This contract is for the rehabilitation/hot-mix overlay of SH 54 from 4.5 miles North of B10 to 
3.0 miles North of B10 in Culberson County. 
 
Maintain the entire project area in a neat and orderly manner throughout the duration of the 
work.   
 
Potential habitat for the Texas Horned Lizard (Phrynosoma Cornutum) and the Western 
Burrowing Owl (Athene cunicularia hypugaea) may exist within the project limits.  If either of 
these species are encountered during construction, cease work in the immediate area, do not 
disturb species or habitat, and contact the Engineer immediately. 
 
Item 4 – Scope of Work 
 
Confine construction operations to accommodate traffic through the work areas in accordance 
with the traffic control plan standards. 
 
Provide a well-maintained roadway at all times.  Provide a minimum 24-foot roadway during 
non-work periods. 
 
Maintain all contract items until final acceptance of the project. 
 
Item 5 – Control of the Work 
 
Stationing as shown in the plans is approximate. 
 
Item 7 – Legal Relations and Responsibilities 
 
Maintain access to adjacent property at all times. 

 General Notes Sheet A 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
 
 
When applicable, comply with all requirements of the environmental permits issues and 
commitments (EPIC) Sheets. 
 
Item 8 – Prosecution and Progress 
 
Contractor determined start date is required for this project in accordance with Special Provision 
008-006 (60 day). 
 
This project is to be completed in 20 working days in accordance with Section 8.3.A.4, 
“Standard Work Week.” 
 
Begin work on the roadway no less than 30 minutes after sunrise and remove all machines from 
the roadway by 30 minutes before sunset or as directed. 
 
Provide proof of flagger/trainer certification for all flaggers prior to any construction activities. 
 
Once a work order had been issued by the State, submit a Proposed Sequence of Construction for 
the entire project to the Engineer.  Upon approval, such sequence will constitute the construction 
procedure for this project.  No changes will be permitted in the approved sequence except as 
approved in writing. 
 
Prepare the progress schedule as a Bar Chart conforming to Item 8.2.B.  Show an estimated 
production rate per working day for each work activity. 
 
Transmit project schedule revisions with monthly updates to the Engineer.  Monthly schedule 
updates are a very important aspect of managing the progress of this project.  The Engineer may 
withhold the monthly estimate if the schedule update is not received. 
 
Work to be sequenced in order to complete a section of roadway to the extent that all lanes are 
open to traffic during the hours of darkness unless otherwise approved.  
 
Keep traveled surfaces used in hauling operations clear and free of dirt or other material.  
 
All aggregate stockpile sites will be approved prior to delivery.  Upon completion of all work on 
the project, all stockpile sites will be cleared to the satisfaction of the Engineer.  Any remaining 
aggregate at the stockpile sites will be disposed as directed. 
 
Limit all haul trucks used during seal coat operations to a maximum volume of 14 cubic yards. 
 
The exact location of all beginning and ending seal coat work zone limits to be as directed. 
 
Plan elevation datum is based on USGS Datum and benchmarks have been set. 

 General Notes Sheet B 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
 
Horizontal and vertical alignment data and design roadway cross section data are available in 
print or electronic format upon request. 
 
Protect from damage, or destruction, all areas of the right of way which are not included in the 
actual limits of the proposed construction areas.  Exercise care to prevent damage to trees, 
vegetation, and other natural features. 
 
Conduct operations such that all equipment is at least 30 feet from the roadway during non-work 
periods. 
 
Maintain all contract items until final acceptance of the project. 
 
Item 9 – Measurement and Payment 
 
Submit Material-On-Hand payment requests at least three working days prior to the end of the 
month for payment on that month’s estimate. 
 
Item 150 – Blading 
   
Remove existing material from the pavement edge six foot wide and 3” deep and windrow the 
material. 
 
Blading work will be used as directed. 
 
Item 134 – Backfilling Pavement Edges 
  
Provide material that consists of a suitable granular material free from vegetation or other 
deleterious matter, and that is suitable for forming stabile backfill in the opinion of the Engineer. 
 
Furnish backfill material consisting of Type A. 
 
Place backfill material before placing final course. 
 
Use only approved material. 
 
After shaping and compacting the backfill, place the windrowed material over the backfill and 
track material.  This work will not be paid for directly, but will be considered subsidiary to this 
item. 
 
Backfill pavement edges to allow for no more than a 3:1 slope from pavement edge to existing 
ground. 
 
 

 General Notes Sheet C 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
Apply emulsified asphalt using asphalt SS-1, CSS1, or MS-2 for mulch spray application or as 
directed.  This is considered subsidiary to this Item. 
 
Item 316 – Surface Treatments 
 
The exact location of all beginning and ending seal coat work zone limits to be as directed. 
 
The rates and quantities shown are for estimating purposes only.  The contractor will be paid for 
actual work performed which may be more or less than indicated on the Basis of Estimate. 
 
Upon completion of the project, clean all stockpile sites to the satisfaction of the Engineer.  
Dispose of any remaining aggregate at the stockpile sites as directed. 
 
Surface treat all paved turnouts. 
 
The open season for application of AC asphalt is from May 1st through September 15TH only, 
unless otherwise approved. 
 
The flakiness index for the aggregate, as determined by Test Method TEX-224-F will not exceed 
14. 
 
A surface aggregate classification of “B” is required for this item. 
 
Furnish two medium pneumatic-tire rollers in accordance with Item 210 – “Rolling.” 
 
Broom all surplus aggregate from the roadway before opening to traffic.  Dispose of any excess 
aggregate as directed. 
 
Schedule the placement width for all asphalt surfaces in a manner such that all joints will 
coincide with proposed lane lines (+/- 6 inches). 
 
Some miscellaneous areas or portions of areas to be surface treated may require more labor 
intensive methods for placement of materials, including manual work.  This work will be as 
directed and considered subsidiary to the various bid items. 
 
Do not cover survey monuments, manholes, and valve covers, etc., that exist on the roadway 
with surface treatment.  The Engineer will locate these locations prior to surface treating each 
section of roadway. 
 
Asphalt storage tanks may be used. 
 
Place a string line or other suitable marking to assure smooth neat lines where needed or as 
directed.  Remove the string-line daily. 
 

 General Notes Sheet D 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
Consider all widened overflow and curve sections part of the roadway and surface treat 
accordingly. 
 
The actual rate of asphalt and aggregate application will be specified prior to application.  The 
rates of application shown on basis of estimate table are for estimating purposes only. 
 
Locate all material stockpiles for Item 302 - “Aggregates for Surface Treatments” in a manner 
which complies with the Traffic Control Details. 
 
Item 502 – Barricades, Signs, and Traffic Handling 
 
Once a month, the Contractor’s responsible person for TCP Compliance will accompany 
department personnel on a least one daytime inspection and one nighttime inspection of the 
traffic control devices used on the project. 
 
In addition to providing a Contractor’s responsible person and a phone number for emergency 
contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes.  
 
Provide two (2) flashing arrow panels and two (2) flaggers.  Station one (1) flagger and one (1) 
arrow panel at each end of the work zone.  Set the arrow panels in the caution mode.  Provide 
two-way radio communication to all flaggers.  Use an automotive pilot vehicle with a “G20-4” 
sign attached.  The duration of delay to the public due to the utilization of the pilot vehicle, or 
due to the work, is not to exceed five (5) minutes. 
 
Remove signs that do not apply to current conditions at the end of each day’s work.  Erect signs 
reading “No Center Stripe” at each end of areas where no center stripe exists.  Where possible, 
locate the signs at each end of the project in such a manner that drivers can read the sign and 
immediately see the change from marked center stripe to no center stripe.  The CW8-12 “No 
Center Stripe” sign may be supplemented with the CW21-16 “next (X) miles” below it. 
 
Provide one high-intensity, yellow, rotating dome light on equipment such as distributors, 
spreader boxes, lay-down machines, rollers, back hoes, road graders, loaders, etc.  Mount lights 
to be visible from all directions, and in use when the equipment is within 30 ft. of the travel way.  
Provide emergency flashers on all other equipment such as trucks, trailers, autos, etc., and use in 
the work site. 
 
Existing regulatory signs, route marker auxiliaries, guide signs, and warning signs that must be 
removed, due to widening, will be relocated temporarily and erected on approved supports at 
locations shown in the plans or as directed.  This work will not be paid for directly, but will be 
considered subsidiary to this Item. 
 

 General Notes Sheet E 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
Use Type “C” Flashing Arrow Panel in connection with all lane closure signing.  The Contractor 
will be responsible for furnishing, maintaining and operating these devices in a manner 
acceptable to the Engineer at the Contractor’s expense. 
 
Refer to the “Barricade and Construction Standards” BC-(1-12)-07 and to the current  
T.M.U.T.C.D. for additional information pertaining to channelization, signing, spacing details, 
and flagging procedures required to regulate, warn, and guide traffic through the project. 
 
Special attention is directed to the notes contained in the traffic control plan sheets.  Various 
notes may describe certain subsidiary and/or additional work required of the Contractor.  This 
work will be considered part of pay item 502. 
 
Fill any holes left by barricade or sign supports and restore the area to its original condition. 
 
Barricades, Signs, and Traffic Handling are plan quantity items.  If time is suspended, no 
additional compensation will be made. 
 
Do not place temporary striping until all work is complete or as directed. 
 
Signs ECW8-7 (Loose Gravel), SCW21-2 (Fresh Oil), and CW21-16 (Next XX Miles) are for 
intermittent use as construction activities warrant.  Mount signs on portable supports at the 
appropriate warning sign spacing and use when directed. 
 
Upon completion of the project, thoroughly clean the project areas and stockpile locations of all 
construction materials before barricades may be removed. 
 
Some signs, barricades and channelization devices might not be shown at precise or measured 
locations and/or positions.  Place these barricades, signs and channelization devices in positions 
to meet field conditions as approved.   
 
Item 506 – Temporary Erosion, Sedimentation, and Environmental Controls 
 
A Notice of Intent is not required for this project. 
 
The total disturbed area for this project is 2.91 acres.  The soil disturbed area in this project, all 
project locations in the contract, and Contractor Project Specific Locations (PSLs), within one 
mile of the project limits, for the contract will further establish the authorization requirements for 
Storm Water Discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain any required authorization from the TCEQ for 
any contractor PSLs for construction support activities on or off right of way.  When the total 
area disturbed for all projects in the contract and PSLs within one mile of the project limits 
exceeds five acres, provide a copy of the Contractor NOI PSLs on the right of way to the 
Engineer (to the appropriate MS4 operator when on an off-State system route).  

 General Notes Sheet F 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 
 
Place sediment control fence in designated locations.  State forces will remove silt fence. 
 
Item 662 – Work Zone Pavement Markings 
 
Tabs will be placed according to TCP (7-1). 
 
Remove the temporary tabs upon completion of the final striping by an approved method. 
 
Remove tabs after standard pavement markings have been placed.  Cut off tabs or remove by an 
acceptable method.  Properly dispose of tabs upon completion of the final striping.  This work is 
considered subsidiary to various bid items. 
 
Place tabs at 40-foot intervals. 
 
Place tabs after the milling operations, seal coat operations, and hot-mix operations. 
 
If tabs are left in place more than 14 days, place temporary (water base) pavement markings until 
permanent standard pavement markings are placed at no cost to the State. 
 
Item 672 – Raised Pavement Markers 
 
Place raised pavement markers in accordance with the Standard PM (2)-10. 
 
Place raised pavement markers after completion of final striping at a spacing of one raised 
pavement marker per eighty feet broken center stripe and one raised pavement marker per forty 
feet solid center stripe. 
 
Do not place raised pavement markers when the pavement surface temperature is below 60 
Fahrenheit. 
 
Removal of all existing raised pavement markers will be considered subsidiary to the various bid 
items for payment. 
 
Item 3224 – Dense-Graded Hot-Mix Asphalt (QC/QA) 
 
Provide a summary spreadsheet for each lot in accordance with Article 520.2 of the Standard 
Specifications. 
 
PG 70-22 asphalt is required for this project. 
 
Use Type AC or PG asphalt for tack coat. 
 
Supply warm mix under this Item.  

 General Notes Sheet G 



Project Number: Sheet:      
 
County:  Culberson Control:  0233-05-034 
 
Highway:  SH 54 
 

 General Notes Sheet H 

 
This Item will govern for all hot mix operations. 
 
Apply tack coat to existing pavement.  The tack coat will be a mixture of 75% emulsion and 25% 
water or as directed. 
 
Use an aggregate with a surface aggregate classification (SAC) of B. 
 
The use of fractionated rap will be optional for this item.  Refer to Special Provision 341-024 for 
further information. 
 
Design the mixture at 75 gyrations (NDES). 
 
The use of petroleum-based solvents in the beds of the hot mix asphalt delivery vehicles is not 
permitted. 
 
An edge drop off greater than 1 inch will not be allowed.  Any correction to meet this 
requirement will be at no cost to the State. 
 
Item 8251 – Reflectorized Pavement Markings Ty I 
 
Remove temporary tabs, by an approved method by the Engineer, upon the completion of the 
final striping. 
 
Furnish Type II glass traffic beads that conform to DMS-8290. 
 
Reference and maintain records of existing striping in order to stripe the roadway as it was prior 
to surface treatments. 
 
 


	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	PROPOSAL SHEET
	General Notes

